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AMENDMENTS TO THE SOLICITATION


1. The Section B clause entitled "STAFFING REQUIREMENTS" has been modified. 

The text is as follows:


Award of this contract, or exercise of a term option in accordance with

clause H.5, “Option to Extend the Term of the Contract”, shall constitute a

Government order for the following on-site staff level of effort: 


Code* Title Person-Years**


N/A Program Manager 1

N/A Foreman, O&M 1

N/A Foreman, Shop 1

25070 Stationary Engineer/Boiler Tender 5

23400 Heating, Refrigeration & A/C Mechanic 3

23890 Sheet-Metal Worker, Maintenance 1 

23130 Carpenter, Maintenance 1

23760 Painter, Maintenance 1

23800 Plumber, Maintenance 2

23160 Electrician, Maintenance 1

23290 Electrician, Maint./Fire Alarm System Mechanic 1 

29064 Drafter IV 1

23580 Maintenance Trades Helper 3

01313 Secretary III 1

01192 Order Clerk II 1

TOTAL  24


*Codes are drawn from the “Service Contract Act Directory of Occupations”,

Fourth Edition, January 1993, as amended by Third Supplement, dated March

1997.


**Person-Years will be converted to direct labor hours at time of award.


2. The Section H clause entitled "MINIMUM REQUIREMENTS FOR LABOR

CATEGORIES" has been modified. The text is as follows:


Program Manager


Program Manager shall have at least a Bachelor of Science in Mechanical

Engineering from a four-year accredited program, plus at least five years

experience supervising facilities operations and maintenance staff personnel. 


Foreman, O&M


O&M Foreman shall have at least ten years of experience as a foreman for HVAC,

electrical and building operations systems. Shall have experience in resolving
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design and operational problems, providing advice and making recommendations

regarding building operations systems usage. 


Foreman, Shop


Shop Foreman shall have at least ten years experience as a multi-trade foreman

overseeing such activities as carpentry, sheet-metal work, plumbing, painting,

minor facility renovations, and general maintenance services.


Stationary Engineer/Boiler Tender


Shall have at least five years experience as a stationary engineer or

equivalent operating central stations consisting of boilers, chillers,

compressors, and shall also possess the State of Ohio "Boiler Operator's

License". 


Heating, Refrigeration and A/C Mechanic


Shall have at least five years experience as a heating, refrigeration, and air

conditioning mechanic at the journeyman level, and shall possess "Universal

CFC Certification".


Sheet-Metal Worker, Maintenance


Shall have at least five years experience at the journeyman level.


Carpenter, Maintenance


Shall have at least five years experience at the journeyman level.


Painter, Maintenance


Shall have at least five years experience at the journeyman level.


Plumber, Maintenance


Shall have at least five years experience at the journeyman level. Shall be

City of Cincinnati licensed journeyman plumber.


Electrician, Maintenance


Shall be a qualified electrician with at least five years experience at the

journeyman level.


Electrician, Maintenance/Fire Alarm System Mechanic


Shall be a qualified electrician with at least five years experience at the

journeyman level. Shall also possess the State of Ohio Fire Marshall

Certification for testing, servicing, repairing and installing automatic


Page 3 of 45




PR-CI-02-10653/0001


sprinkler, fire alarm, and engineered extinguishing equipment.


Drafter IV


Shall have a minimum of 5 years experience utilizing a computer aided drafting

(CAD) system to update, maintain and create drawings pertaining to building

layouts and systems


Maintenance Trades Helper


Shall have a minimum of 2 years experience in facilities maintenance work. 

Shall possess ability to assist one or more workers in the skilled maintenance

trades by performing specific or general duties of lesser skill, such as

keeping a worker supplied with materials and tools; cleaning working area,

machines, and equipment; assisting journeyman by holding materials or tools;

and performing other unskilled tasks as directed by journeyman.


Secretary III


Shall have sufficient skills to support all reporting and other administrative

requirements of this contract, including the ability to log service requests

and work orders, receive customer calls, and manage personal property.


Order Clerk II


Shall have the ability to process purchasing requirements in a cost-efficient

manner as required to facilitate purchase of materials needed for contract

performance. Shall also have sufficient skills to support all reporting and

other administrative requirements of this contract, including the ability to

log service requests and work orders, receive customer calls, and manage

personal property.


3. Reference is made to Attachment 10, “Development of Cost Proposal”: In the

level of effort chart under paragraph (j), the reference to “Foreman,

O&M/Engineering Tech. VI” is changed to read “Foreman, O&M”.


4. The "STATEMENT OF WORK" has been modified. Specifically, minor

additions or revisions were made to Sections 2.1.1, 2.1.2, 2.1.5.2, 2.1.6.2,

2.3 and 2.10. The text is as follows:


Table of Contents

Operation and Maintenance -- EPA Cincinnati Facilities


Statement of Work 


1.	 General Requirements 
1.1 Normal Duty Hours 
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1.1.2 Emergency Repairs

1.2 Supplies, Parts, and Equipment

1.3 Inventory Control and Supply Procedures

1.4 Safety

1.5 Clean Up


2. Specific Requirements

2.1 	 Comprehensive Preventive Maintenance Plan


2.1.1 Preventive Maintenance Inspections and Repairs

2.1.1.1 Routine Inspections

2.1.1.2 Boiler Inspections

2.1.1.3 Crane Inspections

2.1.1.4 Repair Orders

2.1.1.5 Equipment Replacement

2.1.1.6 Parts and Supply Inventory

2.1.2 Building Automation System (Metasys) Operation and Maintenance

2.1.2.1 Scheduled Maintenance Service

2.1.3 Maintenance of Electrical Services/Panels and Substation Switchgear

2.1.4 Electrical Safety Inspections

2.1.5 Inspection, Maintenance, and Repair of Government-Owned Fire


Alarm Systems and Sprinkler Systems

2.1.5.1 Fire Alarm Systems

2.1.5.2 Sprinkler Systems

2.1.6 Fire Extinguisher Inspections and Maintenance

2.1.6.1 Fire Extinguishers

2.1.6.2 Dry Chemical CO2 Suppression Systems

2.1.7 Elevator Maintenance

2.1.7.1 Preventive Maintenance Services

2.1.7.2 Emergency Elevator Services

2.1.8 Food Service Equipment Maintenance


2.2 Alterations, Modifications and Repair of Buildings, Equipment and Mechanical

Plumbing Systems


2.3 Maintenance of Facility Blueprints and Drawings

2.4 EPA Water Systems


2.4.1 Aquatic Rooms Water System

2.4.2 Deionized/Reverse Osmosis Systems


2.5 Review of Proposed Changes to EPA Cincinnati Facilities

2.6 Shop Services: Carpenter, Machine, Painting and Metalworking

2.7 Equipment/System Warranty Management

2.8 Engraving Services
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2.9 Snow Removal Service

2.9.1 Clearing of Snow/Ice


2.10 Window Washing Services

2.11 Pest Control Services


2.11.1 Safety Precautions

2.11.2 Treatment Reports


2.12	 Waste Removal, Recycling and Environmental Compliance

2.12.1 Frequency of Waste and Recycling Removal

2.12.2 Environmental Compliance

2.12.2.1 General Requirements


2.13 Roadway/Surface Parking Lot Maintenance

2.13.1 Surface Estimates


2.14 HEPA Hood Recertifications

2.15 Pathogenic Suite


3. Service Calls and Work Orders

3.1 Work Requests, Work Plans, and Work Orders

3.2 Planning, Estimating and Scheduling of Work Orders


4. 	Customer Service Requirements

4.1 Service Calls

4.2 Work Orders


5. Deliverables Required by Statement of Work


6. Reports


7. Annex
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Statement of Work 

Operation and Maintenance Services


for the

U.S. Environmental Protection Agency 


Facilities Management and Services Division

Cincinnati, Ohio 45268


1. General Requirements 

The Contractor shall provide the facility support services as identified herein to operate and maintain the 
following EPA Research and Administration Facilities: 

Andrew W. Breidenbach (AWBERC)

Environmental Research Center

26 W. Martin Luther King Drive

Cincinnati, Ohio 45268


Research Containment Facility

Andrew W. Breidenbach ERC


26 W. Martin Luther King Drive

Cincinnati, Ohio 45268


Child Care Center

123 W. Nixon Street

Cincinnati, Ohio 45268


Center Hill Facility

5995 Center Hill Road

Cincinnati, Ohio


Test and Evaluation Facility

1600 Gest Street

Cincinnati, Ohio


350,000 gross sq. ft. 
650 approx. population 

7,500 gross sq. ft. 
20 approx. population 

5,950 gross sq. ft. 
60 approx. population 

21,000 gross sq. ft. 
25 approx. population 

33,000 gross sq. ft. 
25 approx. population 

The two facilities listed below are Government-leased buildings and as such the Contractor is not responsible 
for the operation and maintenance of these facilities. Contractor responsibility for these facilities shall be limited 
to services requested by the Government via a service call or work order as defined in Section 3 of this 
Statement of Work. 

Norwood Facility 18,320 gross sq. ft. 
4411 Montgomery Road 102 approx. population 
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Cincinnati, Ohio 45212 

Warehouse 100,000 gross sq. ft. 
11027 Kenwood Road 14 approx. population 
Blue Ash, Ohio 45242 

The Contractor shall provide all management, training, licensed personnel, labor, permits, equipment, materials, 
supplies, tools, and all other services and items necessary to perform all functions, operations, and tasks set forth 
herein in accordance with all applicable industry performance standards, National, State and Local codes and 
Federal specifications. The Contractor shall plan, schedule, coordinate, manage, supervise, and perform all of the 
functions required by this Statement of Work. 

The facility support services covered by this Statement of Work include but are not limited to the operation and 
maintenance of buildings and equipment; alterations and repairs to the buildings; computer- assisted drafting 
(CAD) services; and engineering documentation. Secondary functions include but are not limited to: fire alarm 
maintenance, snow removal, window washing, pest control, waste removal, and engraving services. 

1.1 Normal Duty Hours 

The Contractor shall perform all work during normal duty hours except for instances where emergencies arise or 
when, due to the nature of some requirements, the work has to be accomplished after the normal duty hours. 
The normal duty hours are considered to be 7:00 a.m. to 3:30 p.m., Monday through Friday (excluding Federal 
holidays as identified in the contract Schedule) for all personnel with the exception of one late employee staying 
until 6:00 pm and the boiler tenders as noted below. Contractor personnel shall observe all security regulations 
established for the EPA facilities, including badge-in and badge-out procedures. The Contractor shall provide its 
own time clock and shall submit a monthly report to the EPA Project Officer verifying employee time and 
attendance. 

The Contractor shall provide skilled boiler tenders licensed by the state of Ohio to operate the power plant at the 
AWBERC on a continuous 24-hour-a-day basis, 7 days a week, for the term of this contract. The Contractor 
shall ensure the power plant is staffed by licensed personnel at all times and that no lapse of coverage occurs. In 
addition, the boiler tender at the AWBERC shall be the point of contact for EPA security during non-business 
hours for the purpose of reporting any incidents at AWBERC or any of the other EPA-Cincinnati facilities that 
may require response under the terms of this contract. 

The Contractor shall have a heating, refrigeration, and air-conditioning mechanic available on-call 24 hours per 
day, 7 days per week, to support shift personnel for emergencies after normal duty hours. 

1.1.2 Emergency Repairs 

Emergency repair services shall be available 24 hours per day, 7 days per week. The Contractor shall respond 
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within one (1) hour to notification of problems or equipment failure and shall perform repairs as necessary to put 
the system back into service. If initial repairs are of a temporary nature, permanent repairs shall begin within 4 
hours after notification by the Project Officer. The Contractor shall respond regardless of weather conditions. 

1.2 Supplies, Parts, and Equipment 

The Contractor shall be responsible for providing all necessary supplies, materials, equipment, and personal 
computers (Pentium minimum) unless otherwise specified in the contract. The Contractor shall provide 
cellular/walkie-talkie and/or pager communications for all personnel performing work on this contract with the 
exception of the clerical/administrative support staff. The Contractor shall provide all vehicles necessary to 
accomplish the requirements of the Statement of Work.. The Contractor shall also be responsible for purchasing 
locksets under this contract, although the actual keying of the sets will be performed by the EPA Security Office. 

1.3 Inventory Control and Supply Procedures 

All supplies, materials, and equipment procured by the Contractor or furnished by the Government (see the 
Government-furnished property list attached to this contract) shall be accounted for through an approved 
computerized inventory control procedure developed by the Contractor. The computerized inventory control 
procedure shall be prepared and provided to the Project Officer for approval within fifteen (15) calendar days 
from the effective date of the contract. The Contractor shall also provide a supply procedures manual to the 
Project Officer for approval within fifteen (15) calendar days from the effective date of the contract. A complete 
and clean audit trail from procurement of materials through end use shall be maintained by the Contractor. 

1.4 Safety 

Safety policies, rules, and regulations are established by the EPA Cincinnati Office of Administration and 
Resources Management (OARM) and Office of Research and Development (ORD) Safety Officers for all on-
site operations. The Contractor shall abide by these rules, and such direction as may be reasonably given by the 
Safety Officers. On-site Contractor operations are also subject to compliance with all applicable OSHA rules 
and regulations. 

All accidents and injuries to Contractor employees shall be promptly investigated by the Contractor. A copy of 
the accident report shall be furnished to the Project Officer and the Contracting Officer. 

An organizational safety manual shall be developed by the Contractor to cover operations at the EPA facilities 
covered under this contract and shall be tailored to meet the specific requirements of the Contractor. This manual 
shall be submitted to the Project Officer for review and compatibility with EPA safety procedures within fifteen 
(15) calendar days from the effective date of the contract. 

Appropriate Personal Protective Equipment (PPE) shall be used as necessary by the Contractor personnel when 
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entering laboratories or restricted areas. Typical PPE needed by the Contractor includes, but is not limited to, 
safety glasses, ear muffs, tyvek suits, and gloves. 

1.5 Clean Up 

The Contractor shall at all times keep the work area free from accumulations of waste material or rubbish and 
upon completion of the work shall: (1) remove all waste material and rubbish from the premises; (2) remove all 
tools, scaffolding, and equipment that is not the property of the Government; and (3) store all Government-owned 
property and materials in the designated storage area. Upon completion of a task, Contractor personnel shall 
leave the work area and premises in a clean, neat, workmanlike condition satisfactory to the Government. 

2. Specific Requirements 

2.1 Comprehensive Preventive Maintenance Program 

The Contractor shall be responsible for an in-depth preventive maintenance program for all EPA Cincinnati 
facilities with the exception of the Norwood and Kenwood leased locations. The Contractor shall develop and 
implement a computerized Preventive Maintenance (PM) program including inspections and repairs for all 
electrical, plumbing, fire and mechanical systems within these facilities. The general types of tasks required for this 
Section are defined below: 

1. Preventive maintenance inspections and repairs 
2. Building automation system (Metasys) operation and maintenance 
3. Maintenance of electrical feeds/panels and substation switch gear 
4. Perform electrical safety inspections 
5. Inspection, maintenance, and repair of Government-owned fire alarm and sprinkler systems 
6. Fire extinguisher inspections and maintenance 
7. Elevator Maintenance 
8. Food service equipment maintenance 

2.1.1 Preventive Maintenance Inspections and Repairs 

The Contractor shall develop, implement, and administer a computerized comprehensive preventive maintenance 
(PM) program for EPA facilities and equipment. This PM program shall have the capability to document the 
repair history of equipment serviced under this contract. The Government shall retain title to any computerized 
comprehensive PM program developed under this contract. PM inspection schedules shall be generated by the 
Contractor. PM repair reports are forms used by the Contractor to identify items such as type of equipment, 
facility number, model number, serial number, and primary reason for the repair. Copies of the PM repair reports 
are to be provided to the Project Officer monthly. At a minimum, the PM program shall consist of the following: 
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1. Functional or predictive inspections of installed equipment such as fans, motors, pumps, compressors, safety 
devices, etc. Inspections shall be performed on a periodic predetermined basis, approved by the Project Officer, 
in an effort to determine the degree of operating efficiency and whether equipment deficiencies exist. The 
inspection program shall include adjustments and repairs to equipment. 

2. Routine servicing of equipment including, but not limited, to the following shall be performed: 

1. Lubrication 

2. Cleaning, changing of filters 

3. Minor adjustments and parts replacement 

4. Condition reporting 

2.1.1.1 Routine Inspections 

The Contractor shall generate an inspection report on a monthly basis. The Contractor shall schedule any 
equipment down time needed for the inspections. Each inspection shall be planned and documented on an 
inspection form. Repairs of a minor nature that can be accomplished within 4 hours may be accomplished at the 
time of inspection. Major repairs (work requiring more than 4 hours) shall be noted on the inspection form and 
reported to the Project Officer. Preventive maintenance repair orders, including an itemization of labor and 
materials needed for the repair work, shall be generated for any repairs requiring more than 4 hours to complete 
and shall be provided to the Project Officer for prior review and approval. Repairs shall be accomplished by the 
Contractor once approval is received. 

Completed inspection forms shall be provided to the Project Officer for a final review within three (3) work days 
after completion of each inspection. A report of the status of all inspections not completed within the scheduled 
time frame shall be submitted to the Project Officer on a monthly basis. 

Inspection of the following shall be made on a monthly basis unless otherwise required by the Project Officer: 

1. Perimeter and security fencing, including electric gates (where applicable) 

2. Security lights and emergency lights 

3. Fire protection and alarm systems 

4. Fume hood supply and exhaust systems 
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5. Facility signs


6. Emergency showers and eye wash systems


7. Domestic hot water heating system


8. Automatic and manual animal cage washing equipment


9. Emergency electrical power generating equipment


10. Humidifier and dehumidifier systems (where applicable)


11. Automatic door closures (including fire protection type)


12. Boilers


13. Air supply fans and accessories


14. Air compressors and vacuum pumps 


15. Air conditioning units and related equipment 


16. Environmental rooms (Close tolerance control)


17. Cafeteria and kitchen equipment


18. Other areas specified by EPA on the PM Program


2.1.1.2 Boiler Inspections


The Contractor shall be responsible for the annual inspections of the boilers at the AWBERC and T&E facilities. 
These inspections shall be performed by an independent boiler inspector meeting the State of Ohio requirements 
for boiler inspections. The Contractor shall be responsible for maintaining the record file for these inspections. 
Copies of the inspection certificates are to be posted in the boiler rooms. 

2.1.1.3 Crane Inspections


The Contractor shall be responsible for the annual inspections of the two Detroit Hoist 5- ton cranes at the T&E

facility. These inspections shall be performed by an independent crane inspector that meets the State of Ohio

requirements for crane inspections. The Contractor shall be responsible for maintaining the record file for these
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inspections. 

2.1.1.4 Repair Orders 

The Contractor shall prepare Preventive Maintenance (PM) repair orders for all equipment repairs that are not 
accomplished at the time of the PM inspection. All preventive maintenance work shall be performed 
expeditiously. The Contractor shall submit to the Project Officer a monthly status report of all outstanding PM 
repair orders over ten (10) work days old. The Contractor shall add items to or delete items from the PM 
program as directed by the Project Officer. All Contractor requests for addition or deletion of items must be 
approved by the Project Officer. The Contractor shall assign facility numbers to new items that are to be added 
to the PM program, develop the PM check lists, and determine the frequency and types of inspection to be 
made. This information shall be submitted to the Project Officer for approval before entering it into the PM 
Program. NOTE: Some PM repair orders may result in a work order in accordance with Section 3 of this 
Statement of Work. The EPA Project Officer shall generate the work order as necessary. 

2.1.1.5 Equipment Replacement 

The Contractor shall review PM equipment to determine when replacements are necessary due to any of the 
following reasons: high energy use, age, frequent PM repairs, obsolescence or any other reason that tends to 
make the equipment too costly to operate. The Contractor shall provide the Project Officer with 
recommendations on equipment replacement. These recommendations shall consist of a time frame for 
equipment replacement, as well as, type, size, model and cost. These recommendations shall be supported by 
data collected on past repairs and labor hours expended on maintenance the specified piece of equipment. 

2.1.1.6 Parts and Supply Inventory 

The Contractor shall maintain a suitable bench stock of parts and components for equipment on the PM program 
to insure quick reaction to emergencies and to ensure that timely repairs are made to all the equipment on the 
program. The parts and supply inventory shall be predominantly maintained in the Contractor's warehouse or 
storage areas/shops within the AWBERC facility. 

Procurement of all supplies and materials required to service and maintain the PM program equipment shall be the 
responsibility of the Contractor. 

2.1.2 Building Automation System (Metasys) Operation and Maintenance 

The Contractor shall be responsible for the day-to-day operation of the Johnson Controls Metasys System for 
the EPA Cincinnati facilities, excluding the Norwood and Kenwood facilities. 

The Contractor shall provide calculations for operational changes to the system which are required to provide 
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maximum energy conservation for EPA facilities. The Contractor shall modify, upgrade and maintain the Metasys 
software as necessary to operate facility equipment and systems at an optimum level providing required occupant 
services in an economic and an energy efficient manner. Utilizing Metasys software, the Contractor shall compile 
charts and graphs projecting electrical, gas and oil consumption for current and future years to be submitted to the 
Project Officer on an as-needed basis. The Government shall provide the necessary stand-alone computer 
system in the AWBERC boiler room for the operation of the Metasys software and the laptop computer for field 
work at the EPA outlying facilities. 

The Contractor shall be responsible for adjustment to critical equipment set points and for creating and assigning 
alarm messages to the set points. The Contractor shall add critical equipment monitoring points to the Metasys 
software as directed by the Project Officer. The Project Officer shall provide written directions for set point 
adjustment limits and alarm message text. 

The Contractor shall immediately notify the Program Metasys Coordinator of any alarms on the Program 
Equipment monitored by the Metasys. The alarms shall be logged in the boiler room record book with the 
location, time and person contacted. The Contractor shall always coordinate any changes of the set points on the 
laboratory equipment with the Program Metasys Coordinator to ensure that research is not being compromised. 

2.1.2.1 Scheduled Maintenance Service 

The Contractor shall perform maintenance service on the Metasys software as set forth in the manufacturer’s 
standard maintenance procedures. 

2.1.3  Maintenance of Electrical Services/Panels and Substation Switchgear 

The Contractor shall provide for maintenance and repair of all EPA Cincinnati facilities electrical services 
provided by the public utility company (except Norwood and Kenwood). The Contractor responsibility for 
electrical services begins at the in-house facility substation being fed from the public utility company’s power 
lines/transformers. Contractor personnel shall be experienced in working with high voltage service such as 15 
KV which will be the incoming service feed from the utility company. The Contractor shall develop and submit to 
the Project Officer within 30 work days after contract award a comprehensive scheduled maintenance plan to 
ensure ALL electrical services are operating at optimum levels of service. 

2.1.4 Electrical Safety Inspections 

The Contractor shall be responsible for ensuring the electrical safety of the facilities. The Contractor shall 
perform electrical safety inspections, maintenance and repair on a continual basis throughout the EPA facilities. 
During the inspections, the Contractor shall accomplish minor repairs (16 hours or less in time and/or $500.00 or 
less in material) such as frayed wire and plug replacements. The Contractor shall be responsible for ensuring all 
electric panels are appropriately labeled. Any need for major repairs shall be reported to the Project Officer and 
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the work shall be accomplished as work orders are issued by the Project Officer. All electrical work shall be 
done in accordance with the National Electrical Code, incorporated herein by reference, and all other applicable 
laws and regulations. The Contractor shall at all times follow the proper lock out procedures when working with 
electrical systems. 

2.1.5 Inspection, Maintenance, and Repair of Government-Owned Fire Alarm Systems and Sprinkler 
Systems 

2.1.5.1 Fire Alarm Systems 

The Contractor shall schedule and perform quarterly inspections on Government-owned fire alarm systems 
located at the EPA Cincinnati facilities (except Norwood and Kenwood). Inspections shall be performed during 
the first ten (10) work days of each quarter. All discrepancies, major or minor, shall be reported to the Project 
Officer. All minor repairs (requiring 4 hours or less), adjustments, etc. shall be made at the time of inspection. 
All major repairs, alterations, etc., shall be performed after notifying and obtaining approval of the Project 
Officer. Initial notification may be verbal with a written notification to follow. If applicable, the EPA Project 
Officer shall issue a Work order in accordance with Section 3 of this Statement of Work. All inspections and 
repairs shall be performed in accordance with NFPA guidelines and directives. 

The inspections shall include, as a minimum, the following: 

1. Complete visual inspection of all units and connectors. 

2. Clean and lubricate all mechanical devices. 

3. Check voltage supplies for proper voltage both at the power supply and sensor unit. 

4. Check and adjust detector sensitivity. 

5. Check emergency power systems for proper voltage. 

6. Check control panels for proper voltages. 

7. Perform system test on control panels and dialers. 

NOTE: EPA Cincinnati currently uses a Simplex alarm system. 

2.1.5.2 Sprinkler Systems 

The Contractor shall schedule and perform inspections, testing and repairs on all sprinkler systems in the EPA 
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Cincinnati facilities (except Norwood and Kenwood). All minor repairs (requiring 4 hours or less), adjustments, 
etc. shall be made at the time of inspection. All major repairs, alterations, etc., shall be performed after notifying 
and obtaining approval of the Project Officer. Initial notification may be verbal with a written notification to 
follow. If applicable, the EPA Project Officer shall issue a work order in accordance with Section 3 of this 
Statement of Work. All inspections, testing and repairs shall be performed in accordance with NFPA 25th 

Edition, 1998 guidelines and directives. 

2.1.6 Fire Extinguisher Inspections and Maintenance 

The Contractor shall furnish all labor, materials, services, supplies, and shall perform all tasks necessary for and 
incident to: 

1. Fire extinguisher inspection, recharging, repainting, and repair 

2. Inspection and testing of dry chemical and CO2 fire suppression systems. (8 systems total: 5 AWBERC, 1 
Cooling Tower, 1 T&E, 1 Center Hill). 

2.1.6.1 Fire Extinguishers 

The Contractor shall inspect all fire extinguishers during the first 10 calendar days of each month and shall 
perform all services such as, repairing, recharging, repainting, installing, removing, or relocating extinguishers as 
necessary to maintain the extinguishers in good operating condition. Inspection requirements are outlined in the 
National Fire Code, Volume 8, Chapter 10A-3, incorporated herein by reference. Scheduled inspection requests 
shall be prepared by the Contractor whenever inspections are required. 

Upon contract award, the Project Officer shall provide a “Fire Extinguisher Check Sheet" and drawings showing 
locations and extinguisher station numbers to the Contractor for use in recording the services performed during 
each monthly inspection. 

Defects found by the Contractor during regular inspections shall be recorded on the "Fire Extinguisher Check 
Sheet" and shall be repaired by the Contractor on the Government premises, if requiring 16 hours or less in labor 
and/or $500 or less in materials. Repairs exceeding these levels shall be accomplished via a Work order as 
defined in Section 3 of this Statement of Work. Any extinguisher that must be taken from the Government 
premises for recharging, hydrostatic testing, etc., shall be promptly returned to stock after servicing has been 
completed. After inspection, the Contractor shall initial the inspection tag on each extinguisher which indicates the 
date and the initials of the inspector. 

The Contractor shall hydrostatically test and recharge all fire extinguishers in accordance with the National Fire 
Code instructions. The Contractor shall maintain in stock sufficient fire extinguishers of all types to rotate units 
that must be removed from their stations in order to be recharged or tested. The Contractor shall ensure that 
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each station is stocked with the appropriate type or size extinguisher at all times. The Contractor shall also 
maintain a current computerized listing of extinguishers by size, type, manufacturer, and location. The Contractor 
shall maintain a current listing of all fire extinguishers and their status being maintained in stock as immediate 
replacements. The Contractor shall provide one annual inspection upon notification of the Project Officer, which 
will substitute for one monthly inspection. This inspection will meet the annual requirements set forth by National 
Fire Code, Volume 8. 

The number and type of fire extinguishers to be maintained is given below. Note that this number is subject to 
change as necessary to accommodate future requirements. 

The total number of fire extinguishers at the AWBERC, Full Containment Facility , and the Child Care Center 
buildings is 211: 

ABC - 175 
CO2 - 36 

The total number of fire extinguishers at the Test & Evaluation Facility is 39: 

ABC - 33 
CO2 - 6 

The total number of fire extinguishers at the Center Hill facility is 25: 

ABC - 22 
CO2 - 3 

2.1.6.2 Dry Chemical CO2 Suppression Systems 

The Contractor shall perform annual and semi-annual inspections and maintenance service on the fire suppression 
systems listed below and any other systems that may be added at a later date. Inspections of the systems shall be 
scheduled and accomplished by the Contractor in accordance with National Fire Protection Association (NFPA) 
requirements, incorporated herein by reference as National Fire Codes, Volume 7, Chapter 12. 

The Contractor shall perform an annual inspection of all actuation components including remote manual pull 
stations, detectors, actuators, and all other mechanical or electrical devices for proper operation. The Contractor 
shall replace all fusible metal links to assure proper operation of the system. The type and location of systems 
covered in this Section are as follows: 

AWBERC Facility: 
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1. 	Cafeteria Kitchen 
4 burner fryer griddle / griddle - Class K DrySystem in accordance with NFPA 10th Edition, 2000 

2. 	Dock Area 
Chemical Storage Bldg. - PyroChem PCI-50 Dry System 

3. 	Dock Area 
Chemical Storage Bldg. - Ansul SPA-50 Dry System 

4. 	Dock Area 
Haz. Storage Bldg. - Ansul IND-X Dry System 

5. Cooling Tower Area 
Radioactive Storage Bldg. - Ansul SPA-50 Dry System 

Center Hill Facility: 

6. Chemical Storage Bldg. - PyroChem PCI-15 Dry System 
7. Chemical Storage Bldg. - Ansul SPA-50 Dry System 

T&E Facility: 

8. Chemical S 

Note that the type and number of systems are to change as necessary to accommodate future 
requirements. 

2.1.7  Elevator Maintenance 

The Contractor shall provide for maintenance and repair of elevators in the EPA AWBERC and T&E facilities. 
The Contractor shall be responsible for jointly scheduling with the EPA Project Officer a yearly elevator 
inspection to obtain an inspection certificate for each elevator. The EPA shall procure the services of an outside 
vendor for this service. The inspection certificate for each elevator shall kept on file in the Facilities Management 
and Services Division. There are 8 elevators located in the EPA Cincinnati Facilities as listed below: 

Location: AWBERC Facility


QUANTITY SERVICE MAKE TYPE 

CAPACITY/ 

OPERATION SPEED OPENING 

Four (4) Weekly 	 Haughton Gearless 
Passenger Var. Volt 

One (1) Weekly Haughton Geared 

Group 3000/600 9/9 
Automatic 

Selective 8000/300 11/11 
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Freight Var. Volt Collective 

One (1) Monthly Haughton Hydraulic Selective 1000/50 Two-
1 front/1 rear 

One (1) Monthly Dumb Elect Selective 500/50 3/3 
Waiter Gearless 

Location: Test & Evaluation Facility 

CAPACITY/ 
QUANTITY SERVICE MAKE TYPE OPERATION SPEED OPENING 
One (1) Twice Savaria Hydraulic Selective 750/14ft/m 2/2 

Yearly MN: V-1504P 

Full maintenance services are required during the hours of 8AM to 4:30PM, Monday thru Friday excluding 
holidays. The term Full Maintenance Services are those services furnished by elevator companies to the general 
public under monthly/annual service contracts. 

A preventive maintenance checklist delineating the services performed shall be provided weekly to the Project 
Officer upon completion of the required services as specified. 

2.1.7.1 Preventive Maintenance Services 

The Contractor shall at a minimum perform the following services: 

Regularly and systematically (every seven days) examine, adjust, and lubricate as required - and if 
conditions warrant repair or replace - the below listed elevator equipment for the passenger, freight, 
hydraulic and dumb waiter elevator(s): 

MACHINE (traction), including worm and gear, thrust bearings and housing, drive sheave, drive sheave 
shaft bearings; brake including brake pulley, brake coil, brake contact, brake switch, linings and component 
parts. 

MACHINE (hydraulic), pump unit including valves, gears, thrust, bearings, valve magnet coils, V-belts, 
seals and packing. 

MOTOR AND MOTOR-GENERATOR, including auxiliary rotating systems (tachometer and regulator), 
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motor windings, rotating elements, commutator, brushes, brush holders, and bearings. 

GOVERNOR, including governor sheave and shaft assembly, bearings, contacts, and jaws. 

ALL IDLER SHEAVES, including deflector and secondary, car counterweight, and compensation, and 
related bearings, governor tension assemblies. 

CONTROLLER COMPONENTS, including all relays, contactors, solid state components, resistors, 
condensers, transformers, capacitors, contacts, leads, mechanical or electrical timing devices, computer 
devices, related drive equipment. 

SELECTOR COMPONENTS, including selector drive (tape, wire, or cable), leveling devices, and all 
mechanical and electrical drive components. 

HOISTWAY LIMIT SWITCHES, slowdown switches, leveling switches and associated cams and vane. 

GUIDE SHOES, including roller or replaceable liners. 

BUFFERS, including spring or oil. 

AUTOMATIC POWER OPERATED DOOR OPERATOR, door protective devices, door closure 
devices, relating cables, car and hoistway door hangers, car and hoistway door track, and car and hoistway 
door contacts/interlocks. 

CAR FRAME, car safety mechanism, platform, and load weighing equipment. 

FIXTURE contacts, buttons, key switches and locks, and lamps and sockets of the following devices: 
buttons stations (car and hall), hall lanterns, position indicators, direction indicators, master indicator and 
control panels. 

HOIST CABLES, governor cables, compensating cables and compensating chains. 

TRAVELING CABLES for elevator operation and car lighting. 

Lubricants compounded to rigid specifications and selected and tested for the service conditions required. 

Lubrications of guide rails (care and counterweight) except where the type of guides and/or safety devices 
require dry rails. 

PERFORM ANNUAL NO-LOAD SAFETY TEST (traction) of the car, counterweight safeties, 
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governors and buffers in accordance with ANSI A.17 Safety Codes and local regulations. Perform annual 
no-load safety test (hydraulic) and cylinder leakage test (hydraulic) in accordance with ANSI A.17 Safety 
Codes and local regulations. Contractor shall submit a copy of the test results to the Project Officer. 

The following items of equipment are not included: refinishing, replacing, or repairing of elevator car 
enclosures, car door panels, hoistway enclosures, hoistway door panels, frame and sills. 

2.1.7.2 Emergency Elevator Services 

The Contractor shall provide emergency elevator services 24 hours a day, 7 days a week. Examples of 
emergency elevator services include but are not limited to the following: (1) stalled elevator, (2) 
misalignment of doors, (3) trapped passengers and (4) breakdowns, etc. The Contractor will be 
contacted by the Project Officer when an emergency arises and shall be required to respond within 30 
minutes from receipt of call. 

2.1.8  Food Service Equipment Maintenance 

The Contractor shall provide for maintenance and repair of all cafeteria food service equipment in the EPA 
AWBERC Facility. The type of equipment includes gas oven/ranges, refrigeration/freezers, walk-in freezers, 
dishwashers, disposals, hood ventilation systems and fire extinguishing systems. See Appendix B for a list of 
equipment included under this Section. 

2.2	 Alterations, Modifications and Repair of Buildings, Equipment, and Mechanical/Plumbing 
Systems 

1. The work to be performed under this Section will range from minor repairs to more significant alterations and 
modifications. Examples of minor jobs include repair of room light switches, door closures, and clock outlets; 
unstopping of drains and repair of restroom fixtures; installation of telephone outlets; pouring of concrete pads for 
gas cylinders, etc. The more significant alteration and modification projects may include activities such as 
relocation of wall partitions and equipment; window replacement; modification of laboratory and office 
mechanical and electrical systems; replacement of flooring. 

2. Some of the work orders issued under this contract will involve “construction” as defined in Section 2.101 of 
the Federal Acquisition Regulation (FAR). No construction work order shall exceed $75,000, inclusive of all 
costs and associated fee. Any construction work order in excess of $2,000 shall be subject to the labor 
standards requirements set forth in the clause “Labor Standards for Construction Work – Facilities Contracts” 
(FAR 52.222-17), which appears in Section I of the contract Schedule. Construction work orders shall also be 
subject to the requirements set forth in the clause “Additional Requirements Applicable to Construction”, which 
appears in Section I of the contract Schedule. As noted therein, the Contractor must furnish payment protection, 
in the form of a payment bond or irrevocable letter of credit, prior to starting work under each construction work 
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order in excess of $25,000. EPA anticipates that between 5 and 10 construction work orders per year will be in 
the $25,000 - $75,000 range. 

3. The Government will task the Contractor under this Section via service calls or work orders, as described 
below in Section 3. 

2.3 Maintenance of Facility Blueprints and Drawings 

Utilizing an EPA provided computer, the Contractor shall provide AUTOCAD/drafting services for the following: 

1. Update all laboratory casework and partition drawings whenever changes are made. 

2. Update the fume hood and ductwork drawings as changes are made. 

3. Provide drawings for all EPA area facilities as required. 

4. Update 8-1/2 X 11, 11 X 17 and 24 X 36 inch line drawings of EPA Cincinnati facilities to reflect 
any modifications. 

5. Provide and maintain drawings reflecting furniture, equipment, telecommunications cabling 
locations/layouts, plumbing and electrical changes. 

6. As required, create new drawings, including stock diagrams, block plans, and schematic space layouts. 

7. Scan facility related drawings into the workstation data base as required. 

8. Maintain the workstation data base in such a manner that facility data can be shared and retrieved by the 
EPA Facilities Management staff. 

These tasks must be performed in a timely manner, either on a continuous basis or immediately after changes are 
made. Service calls will be submitted by EPA for special requests for drawings or calculations from the CAD 
system. The Contractor shall provide and maintain the most current version of the AUTOCAD software. 

2.4 EPA Water Systems 

The Contractor shall be responsible for monitoring and maintaining the EPA Aquatic Rooms Water System and 
Deionized/Reverse Osmosis water systems as noted below. 

2.4.1 Aquatic Rooms Water Systems 
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The Contractor shall maintain a daily log noting the following parameters: Total Dissolved Solids (TDS), 
Conductivity, Dissolved Oxygen, pH, UV irradiation check and system pumps maintenance. The Contractor shall 
be responsible for the replacement of CaCl2 (Calcium Chloride), UV lamps and pumps as necessary to maintain 
the system. 

2.4.2 Deionized/Reverse Osmosis System 

The Contractor shall be responsible for changing the carbon tanks every 6 months. The Contractor shall monitor 
usage to determine when the UV lamps and deionized tanks are to be changed. These are changed on an as-
needed basis as driven by building usage (typically changed 2 to 4 months per tank). The reverse osmosis 
membrane is changed once every five years. 

2.5 Review of Proposed Changes to EPA Cincinnati Facilities 

The Contractor shall review EPA projects which involve extensive new work or modifications to existing 
electrical, mechanical, or structural services/designs within EPA Cincinnati facilities as these will have an impact 
on current operations and maintenance activities. These review services shall include analysis of studies, reports, 
designs, and drawings of projects involving extensive electrical or mechanical work related to EPA facilities 
equipment. The types of projects may include: modifications and additions to the computer room, computer 
equipment electrical requirements, changes to the electrical/mechanical requirements of HVAC equipment, 
electrical distribution center design/modification and redesign of facility utility services, and major renovations and 
additions of office and laboratory space. The EPA Project Officer shall submit a work order when this type of 
service is required from the Contractor in accordance with Section 3 of this Statement of Work. 

Written technical analysis of projects reviewed shall be provided to the Project Officer as outlined in the work 
order. The written analysis shall provide comments/recommendations relative to the project reviewed that will 
enhance EPA's understanding of the associated operations and maintenance issues. 

2.6 Shop Services: Carpenter, Machine, Painting and Metalworking 

The Contractor shall perform complete fabrication shop support services in the area of sheet-metal work, 
carpentry, machine work welding of all types, plumbing, heating, painting, electrical, refrigeration, and equipment 
controls. The main purpose of the shop will be to support the work that is being performed by the Contractor in 
the modification, alteration, repair and maintenance of facilities and equipment. The Contractor may also be 
required to fabricate small items of equipment. Requests for shop services shall also be generated via service 
calls and work orders as defined in Section 3. 

2.7 Equipment/System Warranty Management 

The Contractor shall manage warranty issues for equipment/systems installed in the EPA Cincinnati facilities until 
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such warranties expire. The warranty items shall be only for equipment/systems that are related to facility 
operation and support. For example, a smoke detector in the fire alarm system may be found defective during 
the warranty period. The Contractor at a minimum shall maintain data on the beginning and ending dates of the 
warranty period, items covered by the warranty, and all letters and documentation from the manufacturer 
regarding warranties. Upon request, the Contractor shall provide the Project Officer with a warranty detail 
report containing the above referenced data elements. 

2.8 Engraving Services 

The Contractor shall provide signage/nameplates as requested in service calls or work orders issued in 
accordance with the procedures established in Section 3. An engraving machine will be provided as 
Government-furnished property. 

2.9 Snow Removal Service 

The Contractor shall furnish labor, supervision, management, materials, supplies and equipment as specified under 
this contract for carrying out the following operations at the facilities set forth below. 

1. AWBERC Facility (Including Day Care Area) 

2. Center Hill 

3. Test & Evaluation Facility 

2.9.1 Clearing of Snow/Ice 

Snow removal services shall be provided for the driveways, parking lots, sidewalks and plaza areas at the 
EPA facilities listed above. 

Remove the snow from driveways, parking lots, sidewalks and plaza areas anytime there is more than a 1-
inch accumulation of snow. Apply calcium to sidewalk and plaza areas each time after snow is removed. 
Also apply calcium to sidewalk and plaza areas anytime the weather condition would cause ice to form on 
these areas. Any outdoor steps shall be given first priority, followed in turn by sidewalks, driveways and 
parking lots. Salt or a mixture of salt and calcium shall be applied to parking lots and driveways. 

All areas shall be clear and salt applied by 7:00 a.m. anytime that there is a snowfall or ice from the night or 
evening before. All areas shall be clear and salt applied by 3:00 p.m. anytime there is a snowfall or ice 
forms during the day. It is the Contractor’s responsibility to monitor weather conditions as needed to 
ensure the above areas are maintained in a clear and safe condition. 
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2.10 Window Washing Services 

The Contractor shall wash all windows at locations listed below: 

1. AWBERC 
2. Center Hill Facility 
3. Test and Evaluation Facility 
4. Research Containment Facility 
5. Child Care Center 

All interior and exterior window surfaces shall be washed. The Contractor shall coordinate the interior 
window washing of the Research Containment Facility with the Project Officer to gain clearance for access 
to the Facility. Washing shall be accomplished two times each year, the first week of spring and the first 
week of fall. 

Services shall consist of a complete window cleaning and removal of all paints, sprays, dirt and foreign 
materials from all window surfaces, except paint on metal window frames. Windows shall be left free of all 
streaks, finger prints, lint and spots. Services shall not interfere with normal activities of the space wherein 
work under this contract is to be accomplished. Interior window work shall be scheduled to be performed 
one floor at a time to keep disruption to building occupants to a minimum. 

2.11 Pest Control Services 

The Contractor shall furnish labor, supervision, management, materials, supplies and equipment as specified under 
this contract for carrying out the following operations at the facilities set forth in this Statement Of Work, with the 
exception of the Norwood and Kenwood facilities. 

The Contractor shall exterminate rodents and insects using only those pesticides which comply with the provisions 
of the Federal Insecticide, Fungicide, and Rodenticide Act (7 U.S.C. 135 et seq) as amended by the Public Law 
92-516 (87 Stat. 973), and the regulations issued thereunder. All pesticides shall be applied by a licensed 
company working under an Integrated Pesticide Management Plan. 

Instruction for treatment at the AWBERC facility: 

1.	 Cafeteria: on ground floor, approximately 4,600 square feet and 3 vending areas approximately 
100 square feet each - treat twice a month 

2. Restrooms: total of 23 - treat monthly 
3. Boiler room: approximately 24,000 square feet - treat monthly 
4.	 Two inner chase ways which run from top to bottom of the building a length of 100 feet- treat 

monthly. 

Page 25 of 45




PR-CI-02-10653/0001


5. 	 Two outer chase ways which run from top to bottom of the building a length of 80 feet and two 
outer chase ways which run from top to bottom of building a length of 160 feet- treat monthly 

6. Three elevator pits approximately 150 square feet each - treat biannually 
7. Compactor room approximately 250 square feet - treat twice a month 
8. Treatment shall be done after 5:00 p.m. or on weekends. 

Instruction for treatment at Center Hill Facility: 

1. Treat Main and Kirby building once a month 
2. Treatment shall only be done on a Friday between 3:00 p.m. and 12:00 midnight 

Instruction for treatment at the T&E Facility 

1. Treat whole building once a month. 
2. Treatment shall be performed between 5:00 p.m. and 12:00 midnight weekdays. 

Instruction for treatment at the Child Care Center is as follows: 

1. Contractor shall perform a thorough inspection of premises to check for infestation. 
2.	 Baiting materials shall be placed in inaccessible cracks and crevices and/or tamper proof 

containers. No chemicals shall be sprayed on the inside of the building. 
3.	 A written report shall be provided with each service indicating findings and any treatment done, 

listing baits used and the location of placements. 
4.	 The Contractor shall make arrangements with the Director of the Day Care Center for scheduling 

of required services. 

2.11.1 Safety Precautions 

Safety precautions: In order to safeguard both life and property, the Contractor shall adhere to the following: 

1. Prior to initial use, a list of all pesticides to be used will be submitted to the Project Officer. 

2. Treatment schedule shall be coordinated with the Project Officer on a monthly basis. 

All containers holding pesticides shall be properly labeled with the name and strength of the chemical agent. 
Appropriate protective clothing and gear, consistent with the type pesticide being used, shall be worn during 
application. If poisoned baits are used, the EPA Project Officer shall be notified in advance of the dates and 
locations in which such baits will be present. 

2.11.2 Treatment Reports 
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During the treatment periods, the Contractor will submit a monthly report to the EPA Project Officer of the work 
performed. The report shall recap the work that was performed during the month. The report shall be submitted 
by the fifth work day of the following month. Any format is acceptable. 

It is the Contractor’s responsibility to ensure that only approved chemicals are deployed in the performance of 
this work and that trained and licensed applicators are used in the performance of work under this Section. 
Material Safety Data (MSD) sheets on all chemicals used shall be provided to the Project Officer prior to any 
applications. Due to their extreme toxicity, some compounds have been deemed a hazard to the environment and 
will not be used in or around Federally-operated buildings. 

2.12 Waste Removal, Recycling and Environmental Compliance 

The Contractor shall provide suitable covered trash containers, with minimum capacities as indicated, for 
accumulation of solid waste at the following locations, and shall provide for the removal of the waste from these 
facilities: 

Center Hill Facility 
5995 Center Hill Road 

T&E Facility 
1600 Gest Street 

Warehouse 
11027 Kenwood Road 
Blue Ash, Ohio 

AWBERC Building 
26 W. Martin Luther King Dr. 

one eight (8) cubic yard 
container 

one eight (8) cubic yard 
container 

one eight (8) cubic yard 
container 

one forty-two (42) cubic 
yard container 

An automatic stationary packer, Dempster 38-42 unit, furnished by the Government at the AWBERC facility, is

in place on the paved area of the first basement level, loading dock area, northwest corner, adjacent to the deep

well area, and is located under a disposal chute. The detachable compactor container shall be provided by the

Contractor and shall be adaptable to the Dempster Packer Model 38-42.


The Contractor shall provide a special thirty (30) cubic yard roll-off container to be located at the AWBERC

rear dock for collection of the following recyclable materials: plastic, glass and aluminum cans. 

NOTE: Paper and battery recycling are handled under separate contracts and are not included in this Statement

of Work.
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2.12.1  Frequency of Waste and Recycling Removal 

Pickup of the waste and recycling containers shall be performed on an as-needed basis. It shall be the 
Contractor’s responsibility to monitor the trash and recycling material levels in the compactor/containers to ensure 
adequate space for disposal of refuse and recycled material. 

2.12.2 Environmental Compliance 

The Contractor is required to be environmentally responsible in performing its activities under this contract. The 
Contractor shall institute a waste management program to minimize the amount of materials being placed into the 
trash from contract activities and maximize recycling opportunities. 

2.12.2.1 General Requirements 

1. Within thirty (30) calendar days after contract award, the Contractor shall submit to the Project Officer 
a plan describing procedures which will be utilized to implement the recycling requirements of this contract. 
The plan shall also define the procedures required to ensure purchased materials are low in Volatile 
Organic Chemicals (VOC). 

2. The Contractor shall maintain the facility HVAC systems (excluding Norwood and Kenwood) in 
accordance with ASHRAE 2-1989 (or the latest version), incorporated herein by reference, to ensure 
compliance with recognized standards for indoor air quality. 

3. The Contractor shall submit a monthly report to the Project Officer which states the dates of pickup and 
weights and types of materials recycled during that period. The Contractor shall credit to the Government's 
invoice any monies recovered by the selling of recycled materials and provide all documentation necessary 
to substantiate such a credit. 

4. The Contractor shall recycle materials utilized in contract performance to the maximum extent possible, 
including used batteries, cardboard and mercury lamps / fluorescent tubes. Batteries and cardboard can be 
recycled through the EPA by using designated containers throughout the AWBERC building. For recycling 
of mercury and flourescent lamp tubes, the Contractor shall make arrangements with an appropriate 
vendor. 

5. The Contractor shall reclaim and properly dispose of refrigerant and used oil. The Contractor 
shall keep a record of the times and costs incurred for the disposal of these items. 

6. The Contractor shall ensure that re-blended paint is used to a maximum extent in all in-house 
remodeling projects pertaining to offices, conference rooms and general public areas. Re-blended paint 
shall not be used in laboratories. Exceptions to the usage of re-blended paint shall be approved by the 
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Project Officer. 

7. The Contractor shall not utilize outdoor power equipment whenever a smog alert is in effect for the 
Greater Cincinnati area. Exceptions apply to emergency situations and when directed by the EPA Project 
Officer to proceed. 

2.13 Roadway/Surface Parking Lot Maintenance 

The Contractor shall maintain roadways and surface parking lots for the AWBERC Facility (includes Day 
Care Center and Full Containment Facility), Center Hill Facility, and Test and Evaluation Facility. The 
maintenance of these areas shall include any required re-striping of these areas to control vehicular traffic. 

The Contractor shall provide all necessary labor, equipment, and materials to provide for any minor 
repairs to the surfaces of roadways, parking lots, and sidewalks. Repair considerations include, but not 
limited to, pot hole repair, repair and sealing of pavement and concrete cracks, and curb repairs. The 
Contractor shall utilize environmentally friendly materials whenever possible in accomplishment of any 
repairs. These repairs will be on an as needed basis as directed by the EPA Project Officer via a work 
order in accordance with Section 3 of this Statement of Work. 

2.13.1 Surface Estimates 

1. AWBERC Facility (includes Day Care Center and Full Containment Facility): 300,000 sq. ft. 
2. Center Hill Facility: 30,000 sq. ft. 
3. Test & Evaluation Facility: 7,500 sq. ft. 

2.14 HEPA Hood Recertifications 

The Contractor shall be responsible for the annual check and recertification of all hoods containing HEPA filters. 
Hoods shall be certified by an authorized HEPA hood certification company. Note: Certification does not occur 
all at once but at various times throughout the year as hoods are taken in and out of service at different times 
throughout the year. EPA Cincinnati currently has 36 HEPA Hoods and 7 isolators. 

Maintenance for the HEPA filter hoods is scheduled by the Contractor in coordination with the program 
Laboratory personnel. The Contractor shall be responsible for adjusting dampers/fans to obtain the required 
airflow that allows the proper hood face velocity required for certification. The Contractor shall not perform any 
HEPA filter hood repairs or purchase new HEPA filters, as these activities will be accomplished by the cognizant 
EPA laboratory program under separate contract. 

2.15 Pathogenic Suite 
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The Contractor shall have limited response responsibility for the AWBERC Pathogenic Suite area. The only 
routine maintenance activity to be performed in this area is the monthly maintenance of the exhaust system. Dates 
for this maintenance shall be established jointly between the EPA Project Officer, Contractor, and Chairperson of 
the Pathogenic Suite Committee. All other operations and maintenance activities will be handled on an as-
requested basis by the Chairperson of the Pathogenic Suite Committee. Such requests will be processed through 
the EPA Project Officer prior to submission to the Contractor. In the event of an operations emergency, the 
Contractor shall not enter the Pathogenic Suite until cleared to do so by the Office of Administration and 
Resources Management Safety Officer. 

NOTE: EPA laboratory personnel will conduct the necessary maintenance and testing regarding eyewash 
stations in the Pathogenic Suite. 

3. Service Calls and Work Orders 

The Contractor shall accept calls from facility occupants that report any type of facility problem, i.e. temperature 
is too hot or cold, water leaks, lights out, burning odor, overflowing toilet, etc. The Contractor shall notify the 
appropriate personnel of the problem for resolution. All information shall be entered into the service call tracking 
system, which utilizes Government-owned REMEDY software. 

Any EPA employee may contact the Contractor for minor repairs requiring 16 hours of time or less in labor 
and/or $500.00 or less in materials. The Contractor shall complete a service call form stating the work to be 
accomplished, where it is located, and the EPA employee’s name. The Contractor shall accept service calls only 
from EPA employees (not Contractors). The service call requests shall be numbered in sequence. Work 
performed on service calls shall be completed within 3 work days after receipt of request. The time required to 
accomplish the job and the materials used shall be recorded on the service call work request form and a copy 
forwarded to the EPA Project Officer or his/her authorized representative within 5 calendar days after completion 
of work. The Contractor shall maintain a computerized list of labor hours and material costs expended by each 
EPA Program, (i.e. OARM, NRMRL, NERL, etc.), on service calls. This information shall be provided to the 
Project Officer on request, but not less than once each month, summarizing by EPA Program the previous 
month's activities. If the Contractor is required to perform an emergency job outside the normal duty hours, the 
completed work shall be reported to the Project Officer on the next work day so that a work order can be 
prepared if necessary. 

3.1 Work Requests, Work Plans, and Work Orders 

The work under this Section involves tasks that require more than 16 hours of labor and/or exceed $500 in 
materials. These tasks will be originated by building occupants via a Government operated/owned “Work 
Request System” and shall be reviewed and approved by the EPA Project Officer prior to Contractor receipt of 
request. The Contractor shall provide a work plan in response to each work request. The Contractor shall 
provide capabilities for planning, estimating and performing all types of work requests, including complex 

Page 30 of 45




PR-CI-02-10653/0001


electrical, mechanical and structural work. The Contractor’s work plan will provide specifications and drawings 
where necessary, and estimate the hours, materials and costs needed to perform the work. All work requests 
shall be planned and estimated on a first-in, first-out basis unless otherwise prioritized by the Project Officer. The 
Project Officer shall be notified in writing if lack of program information precludes planning completion. The 
Contractor’s work plan shall be electronically submitted to the Project Officer and, if the work involves 
construction activity, the Contracting Officer. During the Government review, the Project Officer will determine 
if materials that are non-stock items will be purchased by the Contractor or provided by the originator (Program). 

Government approval of the work plan will be accomplished by issuance of a work order by the Project Officer 
to the Contractor, unless the required work falls within the definition of construction (see Section 2.2 above). All 
construction work orders shall be approved by the Contracting Officer. If a construction work order exceeds 
$25,000, the Contractor must furnish to the Contracting Officer payment protection in the form of a payment 
bond or irrevocable letter of credit prior to starting work (see Section 2.2 above). 
After receipt of an approved work order, the Contractor shall schedule the work in the order in which the work 
order approval was received, unless otherwise prioritized by the Project Officer. After a work order is issued, 
no changes will be made to the work to be accomplished without prior approval of the Project Officer (or 
Contracting Officer, in the case of a construction work order). All work accomplished by the Contractor will be 
inspected by the Government during the work order performance period and after completion of the work. At 
the completion of the work order, the completed work order file with total labor hours and a list of materials used 
shall be provided to the Project Officer. 

4. Customer Service Requirements 

4.1 Service Calls 

The Contractor shall at all times maintain a positive attitude about customer service. During the normal duty hours 
of 7:00a.m. to 3:30p.m., the Contractor shall have staff on-hand available to answer calls placed to a pre-existing 
“Trouble Desk” telephone number. This number is available for building occupants to report facility problems to 
the Contractor. The phone shall always be answered before the fourth ring during these hours. The phone 
attendant shall identify himself/herself as a Contractor for the EPA and shall take all the information necessary for 
the service person to resolve the problem. The Contractor employee taking the call shall contact the appropriate 
service call person and assign the problem along with a service call number. A status is recorded as to the 
disposition of the service call (completed, turned over to a journeyman, or open). A follow up call will be made 
the next day to the person reporting the problem to confirm the status. The Contractor shall ensure that the 
customer is satisfied with the job before it is closed out. In addition, the journeyman will also leave a written 
notification in the area where the job was completed informing the customer of the job completion at the site. If 
the job is expected to exceed the service call threshold identified in Section 3 above, a work order shall be 
generated by the Project Officer in accordance with Section 3.1 above. 
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After-hours, weekend and holidays service or emergency calls will be answered by the boiler tender and 
recorded on the boiler room log. The boiler tender will be responsible for immediately calling the service person 
on call in the event of an emergency. If the call is not an emergency, the boiler tender shall notify the appropriate 
service call person promptly at the start of the next business day. A follow-up with the customer shall be done by 
the person doing the work to make sure the problem is corrected before the job is closed out. 

4.2 Work Orders 

Within five (5) calendar days after receipt of work order approval, the Contractor shall notify the requesting 
customer by e-mail of the Contractor’s receipt of the work order. The electronic notification shall indicate the 
estimated start and completion dates as well as a person to contact in the event of any questions. Should any 
changes to the schedule occur throughout the waiting period prior to the start date the customer shall be notified 
immediately by e-mail. One week before the work will start, a second e-mail shall be sent to the customer, 
advising of the date that work is expected to begin. Once the job has been completed a final e-mail shall be sent 
to the customer. This last notification shall request the customer to inspect the final product to make sure that it 
has been completed to their satisfaction, and to reply by return e-mail. The work order shall not be closed until 
this notification has been sent and a completely satisfactory reply has been received. Copies of all e-mails 
mentioned above shall be forwarded to the Project Officer. 

Work orders shall be closed on a weekly basis (Fridays) in order for the Government to monitor customer 
service. Work under all work orders shall begin not later than four weeks after issuance of the work order. If a 
backlog of orders is foreseeable, the Contractor shall notify the Project Officer immediately. The Project Officer 
will assist in prioritizing the work orders or will authorize overtime usage if appropriate. 

5. Deliverables Required by Statement of Work 

Deliverable #Days After Contract Award 

Computerized Inventory Control Procedure (SOW 1.3)


Supply Procedures Manual (SOW 1.3)


Organizational Safety Manual (SOW 1.4)


Comprehensive Electrical Service Maint. Schedule (SOW 2.1.3)


Recycling Plan (SOW 2.12.2.1)


6. Reports 

15 calendar days 

15 calendar days 

15 calendar days 

30 work days 

30 calendar days 
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The table in Appendix A summarizes the reports to be generated by the Contractor during the period of the 
contract (also see Attachment 4, Reports of Work). Appendix A also specifies the party responsible for 
approval and/or who should receive a copy of the report. The Contractor shall submit these reports in an 
electronic format whenever possible. Hard copies are acceptable in the event that electronic copy is not feasible 
or proper signature is required. 

7. Annex 

EPA Cincinnati anticipates the construction of a three story, 20,000 square-foot annex to be connected to the 
AWBERC facility. Construction is scheduled to begin during the Base Period of this contract and be completed 
sometime during Option Period I. During the construction phase, it is anticipated that work orders will be issued 
requiring Contractor assessment of various HVAC, electrical, and structural issues which will impact the future 
operation and maintenance of the annex . It is also anticipated that a work order will be issued requiring the 
Contractor to document the annex construction by taking photos with a Contractor-provided digital camera. 
These photos will serve as reference materials which will facilitate the performance of operations and maintenance 
activities associated with the annex. 

Upon construction completion, the annex will be a part of the AWBERC facility, and will therefore be within the 
Contractor’s operation and maintenance responsibilities under this contract. The annex will not contain 
laboratory space. It will consist of general administrative support (office) type space and will be served by the 
existing central plant located in the AWBERC boiler room. Specific operations and maintenance requirements 
for the annex will be incorporated into the contract by way of a contract modification. 

Attachments:	 Appendix A – Reports Summary 
Appendix B – List of Cafeteria Equipment 

5. The following is a record of the Preproposal Conference: 


RECORD OF PREPROPOSAL CONFERENCE


RFP PR-CI-02-10653


SEPTEMBER 16, 2002


I. CONTRACTUAL ISSUES


The following issues were addressed by the Cincinnati Procurement Operations Division

representatives, Billy Oden, Contracting Officer and Bill Wise, Team Leader:


– An amendment to the RFP will be issued to provide a written record of today’s

conference. The amendment will be posted to the EPA website.


Page 33 of 45




PR-CI-02-10653/0001


– Remarks and explanations made at today’s conference will not qualify the terms of

the RFP.


– The terms of the RFP remain unchanged unless the RFP is amended in writing.


– The closing date and time for receipt of proposals is October 7, 2002 at 3:00 P.M.

EDT.


– Separate technical and cost proposals are required. All proposals shall be

submitted to the Cincinnati Procurement Operations Division. See the section L

provision, Submission of Proposals, for the mailing address and the address for hand-

carried delivery, which is different from the mailing address.


– For proposal submission provide an original and 5 copies of each proposal. See

section L provision, Submission of Proposals.


– The acquisition has been set-aside, 100%, for competition among 8(a) firms.


– The contract type will be cost-plus-fixed-fee, term form, where a specific level of

effort will be required for a specific period of time. The proposed fixed fee shall

not exceed 10% of the total estimated cost excluding fee. 


– The work is defined in the Statement of Work in terms of requirements for a

Preventive Maintenance Program. Additionally, work will be defined in service call

requirements and work order requirements. 


– The base term of the contract shall be 12/01/02 through 11/30/03. EPA will have

options to extend the term of the contract by up to 4 additional years. 


– The base level of effort is 24 person years. EPA will have the option to increase

level of effort in each performance period up to a specified amount of direct labor

hours for specific labor categories.


– The technical proposal must be structured so as to conform to the technical

evaluation criteria, i.e., Section 1 of the technical proposal must address criterion

1, Section 2 of the technical proposal must address criterion 2, etc.


– The technical proposal shall include commitment letters from proposed key

personnel confirming their intent to fulfill the position requirements for at least

the base period of the contract. 


– If some of the level of effort will be allocated to subcontractors the technical

proposal must include allocation charts for each period, broken down by base LOE and

optional LOE, and for the aggregate. The charts are to indicate the exact allocation

among the prime contractor and the subcontractors.


– Attachment 10 gives detailed instructions for the preparation of your cost

proposal. These instructions apply to the prime contractor and to all proposed

subcontractors.
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– All pages of the technical proposal and the cost proposal shall be numbered.


– Complete cost details shall be provided to support all proposed costs.


– The cost proposal shall clearly indicate how many hours in each person year are

direct, productive working hours. This applies to subcontractors, also.


– The cost proposal must include the RFP-specified amounts for other direct costs.


– The cost proposal must price the overtime hours shown in Attachment 10. The

proposal must indicate whether the overtime compensation has been developed at a time

and a half rate or at a straight time rate.


– Like the technical proposal, the cost proposal must include allocation charts

showing how the LOE has been allocated among the prime contractor and all

subcontractors. Additionally, the cost proposal must show how the specified ODC has

been allocated among the prime contractor and all subcontractors. 


– Consistent with the provision at FAR 52.215-1, the Government intends to evaluate

proposals and award a contract without discussions with offerors (except

communications conducted for the purpose of minor clarification.). Therefore, each

initial offer should contain the offeror’s best terms.


– It was noted that if the proposed indirect rates are lower than the offeror's

current approved forward pricing rates or current approved provisional billing rates,

the Government shall assume that these are ceiling rates and they shall be

incorporated into any resulting contract as such if the award is made upon initial

proposals. If there is any objection to this, an explanation for the approach taken

must be included in the narrative section of your proposal. See Attachment 10,

Development of Cost Proposal, paragraph (i).


II. OVERVIEW OF STATEMENT OF WORK REQUIREMENTS


The following was addressed by the OARM/Facilities Management and Services Division

representatives, Rick Koch, Director, Evelyn Toro, Project Officer and Chris

Hutcherson, Alternate Project Officer:


Mr. Koch addressed the general state of the facilities by expressing that they are

aging, thus, ongoing maintenance and repair of the buildings is high priority. 

Therefore, the contractor will be required to develop a thorough preventive

maintenance program to insure that the building’s systems are maintained in good

working order. 


6. Responses are provided to the following questions which have been received from


potential offerors:
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Question 1 – Why is it required that the Program Manager have a mechanical

engineering degree?


Response – The boiler operations are at the heart of the O&M contract, and EPA has

always felt that a Mechanical Engineer would have a better understanding of these

operations as well as the various HVAC issues associated with running a laboratory

like AWBERC. 


Question 2 - Can experience in operations and maintenance employment be substituted

for degree requirements. 


Response – No. Where a specific degree is described under a labor category, that is

a required element. 


Question 3 – Attachment 10, Development of Cost Proposal has a requirement for

person-years and a requirement for level of effort hours. How are the level of

effort hours to be used in relation to the person-years?


Response – The person-years associated with each labor class represent the base level

of effort that the EPA requires in each respective period of performance (see clause

B.5, “Staffing Requirements”, as revised above). The primary purpose of the optional

level of effort is to handle unanticipated surges in the Program’s requirements. 

Pursuant to clause H.6, Option for Increased Quantity – Cost-Type Contract, the

Government may issue a maximum of 20 orders to increase the level of effort in

multiples of 875 hours during any given period. If additional LOE above the base LOE

is required during any contract performance period, the EPA may issue a contract

modification to add LOE. The smallest unit of LOE hours that can be added is 875

hours. The EPA can add a maximum of 20 multiples of LOE hours (875 hours per

multiple) in any contract performance period. 


Question 4 – Does the inventory of Government Furnished Property, Attachment 5,

reflect what will be turned over to the contractor?


Response – The inventory of Government Furnished Property is updated annually, on

September 30. The current annual reported Government Furnished Property inventory

will be incorporated into the contract.


Question 5 – Does EPA currently have a Preventive Maintenance Program? Will the

Preventive Maintenance Program reports be shared with the contractor?


Response – The existing PM program was developed, and is administered, by the current

O&M contractor. Section 2.1.1 of the Statement of Work for the new O&M contract

requires the contractor to develop, implement, and administer a computerized

comprehensive preventive maintenance program for EPA facilities and equipment. If

the contract is awarded to a new contractor, data from the current contractor’s

preventive maintenance program will be provided to the new contractor during the

phase-in period. It is also noted that examples of selected PM reports were included

in Attachment 14 of the RFP. 
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Question 6 – Will the construction work orders include work such as planned unit

replacements, or additions and alterations?


Response – Construction work orders can include planned unit replacements, or

additions and alterations. The Davis-Bacon Act will apply to all construction work

orders over $2,000. The Government will modify the contract to incorporate the

current Davis-Bacon wage determination at the time a construction work order is

issued. 


Question 7 – The Fire Alarm Mechanic is not shown in the Collective Bargaining

Agreement (CBA); is it covered by the CBA? Likewise, for three other positions,

Drafter IV, Secretary III and Order Clerk II; are these covered by the CBA? 


Response – The labor classification for Fire Alarm Mechanic is Electrician/Fire Alarm

Mechanic, therefore, it is identified under the CBA as Electrician. The labor

classifications Drafter IV, Secretary III and Order Clerk II, are not covered under

the CBA. These are considered administrative type positions. The CBA covers craft

type positions. However, all four of these positions, Electrician/Fire Alarm

Mechanic, Drafter IV, Secretary III and Order Clerk II, are covered by the Department

of Labor wage determination. If the wage rates displayed in the wage determination

are higher than the CBA rates, the wage determination rates prevail. 


Question 8 – Does the Government provide LAN and internet access? How is the LAN

connection handled? Will the contractor be provided internet access? 


Response – The contractor has limited access to the EPA LAN for the use of email and

REMEDY (EPA software utilized for service calls). It is the Contractor’s

responsibility to provide its own internet service provider. See the Response to

Question 30 also. 


Question 9 – What is the meaning of “bailee for hire” as expressed in clause H.23,

“Access to Government Facilities, Services and Space”?


Response – “Bailee for hire” means a hired person (contractor) who has been provided

facilities/property by the owner (EPA) to use for a specific purpose while that

relationship continues. In the context of the clause, it means that the EPA

transfers certain facilities to the contractor during the period of contract

performance for a specific purpose but without the permanent transference of

ownership, and the contractor has the obligation to care for those facilities.


Question 10 – Under Attachment 10, Development of Cost Proposal, paragraph (j), Other

Direct Costs, “Vehicle Costs” is assigned $5,000, does this amount include the lease

of vehicles? 


Response – This amount is not intended to cover the lease of vehicles. This amount is 
projected to cover oil, gas, maintenance and mileage. If the offeror anticipates any 
vehicle lease costs, they should be proposed over and above the specified ODCs, and a 
narrative should be provided which clearly explains what the additional costs are for. 
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Question 11 – Are uniform costs, computer costs, licenses and permits included in the

RFP-specified ODCs? 


Response – Items such as uniform costs, computer costs, licenses and permits are not

included in the RFP-specified ODCs and should be proposed over and above the RFP-

specified ODCs. A narrative should be provided which clearly explains what the

additional costs are for.


Question 12 – Will the Government replace Government Furnished Property when it

becomes obsolete or no longer usable?


Response – Clause G.8, “Replacement of Government Furnished Property”, explains under

what circumstances Government Furnished Property is to be replaced when it reaches

the end of its useful life or when it becomes beyond economical repair. The

contractor is required to replace any GFP that reaches the end of its useful life

during the contract period, or which is beyond economical repair, if the property is

still needed for contract performance. Such replacements shall be made with

contractor-furnished equipment. The contractor is not required to maintain the same

inventory as initially provided in Attachment 5. The contractor is expressly

prohibited from acquiring equipment items for the Government unless specifically

authorized by the contract or consent has been obtained in writing from the

Contracting Officer. 


Question 13 – Under a cost-plus-fixed fee (CPFF) type contract the Government is not

obligated to order a specific amount of level-of-effort (LOE). How should offerors

know how much of the RFP-specified LOE will be ordered by the Government? 


Response – See clause B.5, “Staffing Requirements”, as revised above. 


Question 14 – The RFP states there will be a transition period of one week; is this

sufficient phase-in time if a new contractor receives the award?


Response – The Technical Evaluation Criteria require each offeror to present a start-

up plan. The Technical Proposal Instructions explain that the start-up plan shall

present the offeror’s procedures for ensuring that the contractor is fully

operational and the contract is fully staffed with qualified personnel within one

week after the effective date of the contract. The EPA can order phase-in/phase-out

services from the incumbent contractor if needed to effect a smooth transition in the

event a new contractor receives the contract award. 


Question 15 – Do we have access to the employees of the existing contract?


Response – The EPA does not maintain information about the incumbent contractor’s

employees. Further, the EPA cannot assist potential offerors in their efforts to

contact the incumbent contractor’s employees. However, potential offerors are not

precluded from discreetly contacting the incumbent contractor’s employees.


Question 16 – Clause H. 28, “Minimum Requirements for Labor Categories”, states that

the Program Manager must have at least a B.S. degree in Mechanical Engineering; since
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the contract includes a large amount of electrical equipment, can someone with a

B.S. degree in Electrical Engineering be the Program Manager?


Response – See Response to Question 1.


Question 17 – Does the EPA have an existing computerized maintenance management

system (CMMS)? If so, what is the software name and version number?


Response –See Response to Question 5. 


Question 18 – The Technical Evaluation Criteria indicate 500 points will be awarded

for past performance on contracts and subcontracts “similar in scope, magnitude, and

complexity to that covered by this solicitation”. Will bidder receive lower

ratings/score if they demonstrate experience in managing contracts similar in

magnitude and complexity, but different in scope (i.e.; not Operations and

Maintenance)? 


Response – That is a possibility based on the terms of the RFP. 


Question 19 – What about $5,000 for vehicles, can 3 vehicles be leased for that?


Response – If the reference is to Attachment 10, Development of Cost Proposal,

paragraph (j), Other Direct Costs, where $5,000 has been allotted for “Vehicle

Costs”, this amount is intended to cover oil, gas, maintenance and mileage. This

amount is not intended to cover the lease of vehicles. See response to Question 10.


Question 20 – Reference provision L.8 and Attachment 9 section (d), Criterion 4. 

Please define “contract start”, “start-up” periods. What access will an offeror

other than the incumbent have in the month of November to observe the work prior to

assuming full responsibility and having 1 week to satisfy the Government?


Response – Contract start refers to the effective date of the contract. Start-up

period refers to the 1-week period following the effective date of the contract,

during which the contractor will become fully operational and the contract fully

staffed. See also the Response to Question 14 regarding “phase-in/phase-out”

services.


Question 21 – Reference provision L.16(b)(1)(i), provision L16.(b)(1)(ii) and

Attachment 10 sections (a-f and j). Does the information required by Attachment 10

sections (a-h & j) satisfy the requirement of L.16(b)(1)(i)? Does EPA believe that

the contract contains the “Fixed Rates for Services” clause? If so, what section of

the RFP cites the clause?


Response – RFP provision L.16 (b)(1)(ii) states: “If the contract schedule includes a

“Fixed Rates for Services” clause, please provide in your cost proposal a schedule

duplicating the format in the clause and include your proposed fixed hourly rates per

labor category for the base and any optional contract periods.” The RFP does not

contain the “Fixed Rates for Services” clause. 
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Question 22 – Reference provision L.16(b)(2)(iv). What information does EPA

want/require in this section? Is this where you want to see that we know what the

subcontracted services are?


Response – The referenced section L paragraph concerns subcontracting of any of the

RFP-specified level of effort (i.e., person-years or direct labor hours). See

paragraph (f) of Attachment 10 for relevant cost proposal instructions.


Question 23 – Reference provision L.16(b)(2)(iv) and Attachment 8, item 4. When will

EPA identify an all-inclusive list of the historically subcontracted services? When

will EPA identify an all-inclusive list of historically subcontracted service

providers?


Response – For a listing of typically subcontracted services see Attachment 10,

Development of Cost Proposal, paragraph (j), Other Direct Costs, under the

Subcontractors I category. The EPA does not maintain a list of historically

subcontracted service providers. 


Question 24 – Reference provisions L.9(b) and M.3, and Attachment 8, Page 8-2 of 2,

Criterion 1. Will EPA evaluate past performance of major subcontractors?


Response – See provision L.9, “Past Performance Information”, which requests that

offerors provide past performance information for any proposed subcontractor for

subcontracts expected to exceed $500,000. The information required for these

proposed subcontractors is the same information required for prime contractors. 

Subcontractor past performance information will be evaluated against the Technical

Evaluation Criteria described in Attachment 8.


Question 25 – Reference clause B.1 and Attachment 10(c), (e) and (j). Also see

Modification 5 to Contract 68-C-98-005. Will the EPA modify the level of effort

hours specified in Optional LOE (pg 10-5 of 7) to reflect the minimum hours of this

procurement? If not, can offerors expect a similar modification shortly after

contract award?


Response – See Responses to Question 3 and Question 13.


Question 26 – Reference Attachment 10, Page 10-2 of 7, paragraph (a). Is a break-out

of base fee and award fee pool required? Is the proposed award fee pool considered

in total evaluated price?


Response – The awarded contract will be cost-plus-fixed fee. Therefore, no award fee

or base fee will be considered. The proposed fixed fee will be evaluated as part of

the offeror’s total price.


Question 27 – Reference Attachment 10, Page 10-6 of 7. Is the specified ODC amount

for “Vehicle Costs” sufficient to lease three vehicles? Does it match historical

spending?


Response – See the Response to Question 19.
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Question 28 – Reference Attachment 13, CBA Article 11. Are the Drafter IV and/or the

Order Clerk II positions part of the collective bargaining unit? If so, have rates

been negotiated?


Response – See Response to Question 7.


Question 29 – Reference Attachment 13, CBA Article 11(a). What is the existing

“spreadsheet procedure”?


Response – There is no CBA Article 11(a). If the intended reference is to CBA

Article 12, this refers to the difference in the cost of the company’s health and

welfare plan and the Schedule B required amounts. The spreadsheet procedure is

simply the mechanism used to calculate the amount of excess health insurance money

owed to each employee.


Question 30 – During the preproposal conference it was stated that the contractor is

on a separate LAN external to the EPA LAN; is the LAN that the contractor is

connected to behind a secure firewall? If so, can the contractor access it from

outside the EPA LAN system?


Response – See Response to Question 8. The EPA LAN is not behind a secure firewall.


Question 31 – Is the current contractor, DCT, eligible to bid on this contract?


Response – Yes.


Question 32 – Clause H.20 requires the contractor to provide vehicles. Please

clarify the number and types of vehicles to be provided. In addition, please confirm

that the cost of procuring these vehicles is reimbursable under the ODC line item. 

If not, where does the EPA expect the contractor to account for the reimbursable

costs of the vehicles?


Response – It is the contractor’s decision to determine the types and quantity of

vehicles it will provide to transport its workers, worker’s tools, equipment and

supplies to perform the required work under the contract. The Government will not

reimburse the contractor for the costs to purchase vehicles. Pursuant to section

31.205-46(f) of the Federal Acquisition Regulations (FAR) costs of contractor-owned

or -leased automobiles include the costs of lease, operation (including personnel),

maintenance, depreciation, insurance, etc. These costs are allowable, if reasonable,

to the extent that the automobiles are used for company business. That portion of

the cost of company-furnished automobiles that relates to personal use by employees

(including transportation to and from work) is compensation for personal services and

is unallowable. The allowable portion of the costs can be charged as an other direct

cost if the costs can be identified with the final cost objective, i.e., the

performance of requirements under the contract. As noted the Response to Question

10, vehicle lease costs are not included in the RFP-specified ODCs. Such costs shall

be proposed over and above the RFP-specified ODCs. 
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Question 33 – Please define what you mean by the term “bailee for hire” used in

clause H.23.


Response – See the Response to Question 9.


Question 34 – Are the costs associated with performing employee background checks,

obtaining licenses and permits, employee uniforms and Personal Protective Equipment 

to be charged as Direct Costs to the contract? If not an ODC, under what line item

in the proposal does EPA want these costs to be charged?


Response – See the Response to Question 11. This would include items such as

employee background checks and Personal Protective Equipment, assuming such costs are

not recovered through an indirect cost rate.


Question 35 – Under the “Other Direct Costs” table in Attachment 10, the dollar

amounts for Subcontractors I and II appear to be “plugged” numbers. Are these

numbers to be used for bidding purposes or should bids be solicited from

subcontractors and included in the cost proposal?


Response – See Attachment 10, Development of Cost Proposal, paragraph (g) which

states that for each contract period, your proposal should include the amounts for

Other Direct Costs which are stipulated in paragraph (j). 


Question 36 – Several paragraphs and clauses in the contract contain statements that

require the contractor to provide all tools, vehicles, equipment, supplies, etc. for

performance of the contract. For example, the fourth paragraph under section 1 on

page 1-5 of 29 in the Statement of Work and paragraph 1.2 on page 1-6 of 29 of the

Statement of Work. We believe that costs related to these items are reimbursable

under the ODC line item. If not, under what line item in the proposal does EPA want

these costs to be charged?


Response – See Attachment 10, Development of Cost Proposal, paragraphs (g) and (j). 

Materials, Subcontractors I, Subcontractors II, Office Supplies, Vehicle Costs,

Software and Training have ODC amounts specifically identified. For items that the

offeror treats as an ODC over and above these items, a narrative explanation of the

costs shall be provided in the proposal.


Question 37 – The format specified in provision L.16 for “Development of Cost

Proposal” on page L-10 of 14 of the solicitation is different than the format

specified in Attachment 10. Please confirm the cost proposal format including

headings for the cost summary categories.


Response – Solicitation provision L.16(b)(1) states that the cost or pricing

information should be submitted in accordance with Attachment 10, Development of Cost

Proposal. Attachment 10, paragraph (b) prescribes the format for the submission of

prime contractor and subcontractor data. 
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Question 38 – Under paragraph H.23 of the RFP, the Government provided services,

spaces, etc. are discussed. Access to the Internet and LAN are not mentioned. Will

the Government provide the contractor access to these services?


Response – See the Response to Question 30. 


Question 39 - Can EPA provide the equipment specifications for the HVAC equipment

(boilers/chillers) in the AWBERC boiler room?


Response - 3 Chillers (2 York-1800 ton Model: 4KRERCJ4-DFC, 1 McQuay-600 ton Model:

PEH087-3333), 3 Boilers (2 Trane-Murray w/Coen Burners 45,000 lbs./hr., 1 Johnston

8000 lbs./hr. Model: PFTA250-4LG150S). 


Question 40 - What is the purpose of the emergency generator?


Response - The emergency generator only provides emergency backup power for certain

designated systems in the AWBERC facility. It does not provide backup power for the

entire facility. Specifically, it provides power for one outlet in each lab, AC Unit


#2, 1 Boiler, 1 Chiller, Exhaust fans for AC2 and lighting for the building.


Question 41 - What is the purpose of the boiler that is currently operating? 


Response - It is used for steam and to provide hot water for the cafeteria, animal

bottle washer and cage washers, autoclaves and kill tank. There is also an

instantaneous water heater in the penthouse with booster pumps. 


Question 42 – Is there a reheat system for the domestic hot water?


Response - No, it recirculates.


Question 43 – Are the interior walls of the building made of concrete block?


Response - Some are concrete block and some are drywall.


Question 44 – What types of hoods are in the Pathogenic Suite?


Response – There are biosafety cabinets, 100% exhausted hoods, and one chemical fume

hood. 


Question 45 – How do building occupants request service for minor issues? Who do they

call?


Response – They contact the contractor-operated trouble desk number as specified in

the Statement of Work.


Question 46 – Who maintains the computer room UPS?
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Response – Maintenance of the computer room UPS is not included within the scope of 
the O&M contract. However, the Leibert AC units in the computer room are included 
within the scope of the O&M contract. 

Question 47 – Does the EPA have any backup Leibert units?


Response – No, but the EPA does have some extra parts. 

Question 48 – Is construction part of the current DCT contract?


Response – No.


Question 49 – Is it the contractor’s responsibility to maintain the Klaxon horn


located on the roof?


Response – No, Civil Defense maintains the horn.


Question 50 – Who performs chemical treatment and for what equipment is this needed?


Response – The O&M contractor has responsibility for the daily chemical treatment of

the boilers and the cooling towers. The boilers and the cooling towers located to the

East of the facility receive daily treatment. The roof cooling towers are treated on

an as-needed basis. Twice a month the chemical levels and treatment efficiency are

checked for the boilers by a subcontractor to the O&M contractor.


Question 51 – Is the contractor responsible for AWBERC roof repairs?


Response – No. The roof is under a warranty provided by the installing contractor. 

The warranty documents are held by the EPA. Repairs to the roof will be made under a

separate contract.


Question 52 – What is the square footage of the Annex?


Response – See section 7 of the Statement of Work. The EPA anticipates that the

Annex will be 20,000 square feet.


Question 53 – Is grounds maintenance part of the O&M contract?


Response – No.


Question 54 – What level of service is required for parking lot maintenance?


Response – The contractor’s maintenance responsibility will be limited to minor

pothole and crack filling repairs per service calls or work orders as instructed by

the EPA Project Officer. See Statement of Work section 2.13. 


Question 55 – Will the contractor be responsible for re-striping the parking lot? 
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Response – Yes. See section 2.13 of the Statement of Work.


Question 56 – Is the contractor responsible for snow removal?


Response – Yes. See Statement of Work section 2.9.


Question 57 – Does the valve at T&E which the contractor is responsible to maintain

meet confined space requirements? 


Response – Yes. The T&E valve is located in the High Bay area’s north side. The

contractor is also responsible for maintaining the T&E non-chlorinated effluent line

located in the Metropolitan Sewer District tunnel, which is not confined space.


Question 58 – Is the contractor responsible for the crane maintenance and

certification at the T&E facility? 


Response – Yes.


Question 59 – What are the certification requirements?


Response – Annual inspections.


Question 60 – How are rentals of equipment to be handled under the contract?


Response – Costs associated with the rental of equipment are to be treated as an

Other Direct Cost (ODC). A narrative explanation fully describing the purpose of the

charges should be provided for any proposed charges over and above the RFP-specified

ODCs.


Question 61 – Are there any O&M contractors permanently stationed at the T&E

facility?


Response – No.


Question 62 – How is the certification of the hoods handled? 


Response – Non-HEPA filter hoods are certified by the current O&M contractor. HEPA

filter hoods are certified by an outside company licensed to certify safety cabinets

as a subcontract to the current O&M contractor.


Question 63 – How should the contractor address labs noted with radiation warnings?


Response – Entry needs to be cleared through the Lab Program Safety Officer.


Question 64 – Is the shop equipment at T&E under the contract?
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Response – No. This equipment is under a separate non-facilities support contract for

T&E research.


Question 65 – Is there a spill prevention plan in place?


Response – Yes, the O&M Contractor operates within the parameters of the EPA spill

prevention plan.


Question 66 – Is there remote monitoring and control of the T&E and Center Hill


building systems?


Response – Yes, this is accomplished through the Johnson Controls Metasys system

located in the AWBERC Boiler Room. However, this is primarily for monitoring

purposes. There is limited remote control for these systems, e.g., set points,

on/off for fans.


Question 67 – Is the contractor responsible for maintaining the cafeteria equipment?


Response – Yes, see Statement of Work - Appendix B for a listing of equipment. 


Question 68 – What is the number of vehicles and type currently used under the

contract? 


Response – The Government does not disclose this type of information since it

concerns a particular company’s approach to meeting contract requirements.


Question 69 – What level of preventive maintenance history does EPA have? 


Response – EPA does not maintain a history of what repairs or services have been

conducted on any given item of equipment. However, as required by section 2.1.1 of

the Statement of Work for the new O&M contract, the Contractor’s PM program must have

the capability to document the repair history of equipment serviced under the

contract. At contract inception, EPA will begin identifying items for which a repair

history shall be kept. EPA is beginning an infrastructure replacement program which

over several years will be replacing old equipment with new equipment. As this

program evolves, EPA will gradually add items to the history list. In light of this

infrastructure replacement program, EPA does not intend to require the maintenance of

history profiles for equipment which will ultimately be replaced.


7. The PREPROPOSAL CONFERENCE -- ATTENDANCE ROSTER follows:


PREPROPOSAL CONFERENCE 


RFP PR-CI-02-10653


O & M SERVICES EPA CINCINNATI
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SEPTEMBER 16, 2002 at 08:30 AM EDT


ATTENDANCE ROSTER


Print Name Organization Phone Number Fax Number 

Billy Oden OAM-CPOD 513-487-2126 513-487-2107 
David Tolman DCT Inc. 918-426-5902 918-426-5827 
Cheryl Bernardi DCT Inc. 918-426-5902 918-426-5827 
Bill Wise OAM-CPOD 513-487-2025 513-487-2107 
Rick Koch OARM-FMSD 513-569-7902 513-569-7545 
Ken Austin TPS 906-632-1148 906-632-1183 
R. Daniel Eapen Horizon 202-234-0063 202-234-0064 
Stanley Carroll Transcontinental 910-892-5737 910-892-6271 
Anil Nayyar Nayyarsons 516-741-9265 516-294-5485 
Pam Hoskins STR 513-367-5158 513-367-5159 
David T. McCulley Ultramac Corp. 513-353-4711 513-353-4822 
Asit B. Saha Pegasus 513-793-0096 513-793-1903 
George Aslanides Pegasus 513-793-0096 513-793-1903 
John Zoller Pegasus 513-793-0096 513-793-1903 
David Leedy Urban Services 904-268-3294 904-268-3294 
Lucretia Askew Divseratech 513-772-4447 513-772-4476 
James Askew Divseratech 513-772-4447 513-772-4476 
Chris Hutcherson OARM-FMSD 513-569-7262 513-569-7545 
Evelyn Toro OARM-FMSD 513-569-7500 513-569-7545 

8. Updated information is provided for the Collective Bargaining Agreement:


Article 8, Article 9, Article 10, Article 11 and Article 12. See the Attachment,

“Revisions to the Collective Bargaining Agreement”.


Attachment: Revisions to the Collective Bargaining Agreement (4 pages)
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